
REQUEST FOR PROPOSAL 

New Jersey Historic Trust 

2012 Capital Needs Survey Report 

 

The New Jersey Historic Trust, an agency affiliated with the Department of Community Affairs, 
State of New Jersey, has recently conducted a statewide survey to identify the capital 
construction needs for historic sites owned by either government or non-profit organizations 
that are listed and/or eligible for listing in the New Jersey/National Register of Historic Places.  
As the entity charged with administering the bricks and mortar grant funding for historic 
preservation, the survey was designed to assist in agency planning for the next decade.  The 
Historic Trust last conducted a state wide survey in anticipation of awarding its first capital 
grant, in 1990.  Using the raw data from these two surveys, the Trust would ultimately like to 
publish a report that both documents the twenty-two year legacy of support for historic 
preservation as well as identifies future preservation needs and how the program might evolve 
to meet those identified needs.  This Request for Proposal is divided into two parts, the first 
being research and analysis, and the second part being the preparation of a narrative report, 
suitable for publication.  Both assignments are made part of this REQUEST. 
 
QUALIFICATIONS 
The New Jersey Historic Trust is seeking proposals from a professionally qualified individual or a 
team of professionals having expertise in historic preservation policy and preservation history, 
fully versed in New Jersey’s historic preservation programs, who is also an established author 
and writer. Expertise in analyzing economic data to identify trends with respect to public policy 
development preferred.  Ideally the successful candidate or qualified team would have written 
and produced similar documents that successfully synthesized a broad spectrum of 
events/topics/trends.  Proposals should include qualifications for each team member and 
specify tasks allocated to each. 
 
In addition to professional qualifications, the successful consultant shall: 

 Demonstrate general working knowledge of the historic preservation movement 

 Demonstrate knowledge of public policy as it relates to historic preservation 

 Demonstrate communication ability and provide writing samples; include samples that 
illustrate tone and style 

 Provide work samples that demonstrate ability to research, analyze and 
communicate/compile results of the research in narrative form for general consumption 

 Demonstrate expertise in working with publishers, and/or self-publication, working with 
editors, selecting photography suitable for publication 

Proposals will be evaluated based on consultant qualifications and detailed approach to this 
request. 
(Note: Writing samples will be returned at the written request of the consultant.) 
 



RESEARCH AND ANALYSIS 
The Trust has initially identified certain trends that require additional research and analysis in 
order to fully evaluate the Trust’s impact in preserving New Jersey’s historic resources.  While 
the information collected in the Capital Needs Surveys conducted in 1990 and 2012 will be the 
primary source data, additional data collection will be required for a thorough analysis. 
Repositories might include (but not be limited to) county historic preservation grant giving 
agencies, the NJ Historic Preservation Office, the NJ Housing and Mortgage Finance Agency, and 
the NJ Economic Development Authority.   
 
Specific research topics/storylines are as follows: 
 
CONSTRUCTION DATA 

 The data from the 2012 Capital Needs Survey is currently in its raw state.  The survey 
results should be organized, interpreted and analyzed in order to demonstrate the 
current level of fiscal need for construction projects for historic resources.  The 2012 
survey results should be compared and contrasted with the 1990 survey results, and 
important trends and changes should be discussed. 
 

 Since the first grants were awarded, the Historic Trust has impacted nearly five hundred 
resources and awarded over $133M in matching grants.   Many of the historic sites 
identified in 1990 have evolved over time and spent much more than first predicted. 
Quite a number of sites that have been funded in the past 22 years were not included in 
the survey and have been added to the NJ Register of Historic Places in recent years.  
We would like to track the success of this program through the development of several 
case studies (a minimum of 10). Case studies should be diverse in terms of resource 
type, geography, end use, etc.  A number of grantees have already been contacted to 
provide background for a potential case study. 
 

 Since the first capital grants were awarded in 1990, all 21 New Jersey counties have 
passed referendum to levy taxes for open space, farmland and/or historic preservation. 
A number of counties routinely set aside money for historic preservation and offer a 
grant program. How much funding has been generated for historic preservation from 
these funds? Is there any correlation between Trust funded projects and counties where 
these programs exist?  
 

 

 In 1990, about one-half of the needs that were identified were attributable to state 
owned historic sites.  State owned historic sites were able to apply for Historic Trust 
funds in the early years of the program, however with the passage of the Garden State 
Preservation Trust, the state was excluded. In 2007 and 2009, with the passage of the 
bond referendum, the State was again able to directly apply for historic preservation 
matching grants. However, in 2006, the State of New Jersey passed a referendum to 
redistribute 4% of the existing corporate business tax (CBT) to NJDEP for capital 



development of parks and historic sites.  The first distribution was in January 2007. 
What impact has this stable funding had on capital development and for those needs 
originally identified in the 1990 survey?  Given that more than $120M in capital need 
was identified by the NJDEP for historic site development in the 2012 survey, what 
impact might this have on the CBT and future funding for the Historic Trust?  

POLICY DATA 

 In 1997 the economic impact of the Trust’s program was documented in a study 
prepared by Rutgers University. This initial study has never been updated formerly, and 
while it is not our intent to update this study at this time, we have continued to collect 
data on job creation and private money leveraged by this program that may be useful in 
documenting the impact this program has had on the economy and in justifying the 
continuation of support for historic preservation. 
 

 Grassroots efforts to preserve buildings have often resulted in acquisition of a historic 
site, with a traditional non-profit ownership structure to steward the resource.  This 
may not be the most financially sustainable method to preserve historic resources. One 
very under-utilized tool that exists is the acquisition of easements to protect and 
preserve property in perpetuity.  The environmental community has been very adept at 
leveraging privately owned property with available financial incentives to preserve land.   
The Historic Trust is unable to use its funding either to leverage acquisition or for 
purchasing easements, yet in the long term, this might be the most fiscally attainable 
path for preservation. Research is needed to substantiate this claim and to begin to 
quantify the need.  
 

 The Historic Trust’s programs have predominantly benefited properties in public and 
non-profit ownership.  Certain public programs that finance capital construction 
sometimes incorporate the rehabilitation of existing buildings.  Collecting data and 
criteria from existing finance programs may help in identifying where the Trust might be 
most effective in promoting reuse of existing buildings to provide housing and other 
economic development while helping to foster better preservation.  

NARRATIVE 

Using the 1990 Capital Needs Survey as a guide, prepare a written narrative, approximately 50 - 

60 pages in length, not including the appendix, suitable for publication by the Historic Trust. 

Narrative should include representative case studies highlighting not only the direct impact of 

Trust funding but the economic benefits of preserving historic sites.  Using the research topics 

cited above, the narrative should weave the Trust’s work into the broader context of historic 

preservation in New Jersey.  Develop and provide graphs, charts and or other illustrative 

materials as may be needed to convey the information.  Narrative tone should be appropriate 

for a general audience. 



 

Suggested Table of Contents 

 

Executive Summary 

 

Historical Overview 

[State of Ruins article, passage of bonds in the 1990’s, stable funding 1998 – creation of Trust 

Fund, license plate & Heritage Tourism, 2007 & 2009 bonds] 

 

Accomplishments (1990 – 2012) 

[case studies of projects that were mentioned in the 1990 survey and have been completed 

(minimum of 10); larger projects (new historic resources) that were never even envisioned in 

1990 (Ellis Island, Craftsman Farms, Schooner/Bayshore Discovery, etc.] 

 

Funding for preservation in New Jersey today 

[CBT, county programs, hotel/motel tax, cultural trust, Save America’s Treasures, private 

philanthropy; overview of the programs and how has that impacted preservation] 

 

The Need – goals, purpose and methodology of the survey, summary of survey findings; 

analysis; exploration into new and/or underutilized routes and strategies for preservation (such 

as easements, adaptive reuse) and their need and viability, based on survey and research 

findings 

 

Survey Needs and Examples 

 

Conclusion – any new needs identified? Role and relevancy of funding for the next generation 

to be developed in cooperation with NJHT 

 

Appendix  

 

 survey results 

 

 Capital Needs Survey Form 

 

 Credits 

 



Expenses for graphic presentation, printing, and/or web design are not a part of this scope.  

NJHT will assume responsibility for final layout, publication and distribution.  NJHT will submit 

final narrative for fact checking and edit and assumes the author will make any final revisions, if 

necessary, prior to publication. 

Deliverables & Timetable 

It is anticipated that this project should be completed within six months. 

 Research & Analysis file 

 Draft narrative for review – three months 

 Final narrative -  four months 

 Edited and approved narrative – six months (the author will review the document after 

it has been fact-checked and edited and be available to answer questions and/or to 

make final revisions) 

 

Available Data 

 

Some, but not all, of the data required to write this narrative is readily available.  These 

documents include: 

 1990 Capital Needs Survey 

 2012 Capital Needs Survey 

 NJ Historic trust project files  http://highpoint.state.nj.us/dca/njht/funded/ 

 Rutgers University Economic Impact Study 

http://highpoint.state.nj.us/dca/njht/publ/partpros.html 

 Heritage Tourism Master Plan http://highpoint.state.nj.us/dca/njht/touring/plan/ 

 

Proposals from qualified professionals must be received at the Trust office, Room 603, P.O. Box 

457, 101 South Broad Street, Trenton NJ 08625-0457, by ________________2012, at 4:00 P.M., 

including curriculum vitae, proposed fee schedule, and all required public bidding documents 

also attached.  UPS and Federal Express overnight deliver should be addressed to New Jersey 

Historic Trust, 6th Floor, 101 South Broad Street, Trenton NJ 08608. 

 

http://highpoint.state.nj.us/dca/njht/funded/
http://highpoint.state.nj.us/dca/njht/publ/partpros.html
http://highpoint.state.nj.us/dca/njht/touring/plan/

